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Statement of Work 
Contract Number: 
RFO number: 18 

I. TITLE: Linking Economic Competitiveness and Smart Growth in Small Communities, Towns 
and Rural Communities 

II. PERIOD OF PERFORMANCE: 
From: Date of Award to September 30, 2012 

Ill. BACKGROUND: 

A community's land use and infrastructure decisions are shaped in part by economic 
development. Many smaller cities, towns, and regions across the country have experienced 
major shifts in their economic well-being over the last several decades. Generally, these 
communities are beginning to realize that their traditional economic reason for being, be it 
agriculture, manufacturing or another industry, does not support the town as it once did. 
The result has been disinvestment in these communities, with many residents choosing to 
pursue new opportunities away from their hometowns. 

These shifts have manifest themselves physically, as small cities, towns and rural 
communities have experienced a decline and disinvestment in their historic commercial 
districts (i.e Main Streets) and often seen new investment result in the haphazard loss of 
open space and working lands, as well as a significant shift away from their traditional 
development patterns. In many instances, the environmental impact of this change has 
contributed to a rise in vehicle miles traveled, the emergence of vacant, abandoned and 
brownfield properties, watershed wide fragmentation of open and green spaces, and 
resulting increases in stormwater runoff. 

Yet some communities have been able to reinvent themselves- often by capitalizing on 
unique assets in their currently declining primary economy (buildings, rail lines, location in 
the region, a port or river, etc.)- and creating a new economic reason for being based on 
these assets. 

EPA's Office of Sustainable Communities has identified numerous examples of where 
communities-- small cities, town, and regions-- have adopted new economic visions based 
on their unique assets and have started to rebuild their economies in ways that better meet 
today's changing market. (A list of these communities and places is included as Attachment 
A: List of Potential Case Studies). Most of the successful cases demonstrate that quality of 
place matters in attracting and growing the workforce necessary to implement a new 
economic vision, and may be linked to larger economic trends within their region. High end 
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manufacturing, the technology sector, educational institutions, the arts, and medical 
research facilities are all central to the new and growing economy. 

Many of these communities are adopting smart growth and sustainable community 
approaches to land use to support the economic visions they have in place or are putting in 
place. Many are not. These case studies, to be written via this scope, will identify economic 
development themes and approaches to adopting those themes, and demonstrate why the 
smart growth and sustainable community approaches are good for the economic and fiscal 
bottom lines of these communities. These are approaches that will help communities facing 
similar challenges become "unstuck" in their revitalization efforts. By linking long-term 
economic growth with smart growth approaches, communities will realize better economic, 
environmental, community, and public health results. 

IV. PURPOSE AND OBJECTIVE: 

EPA's Office of Sustainable Communities has identified numerous examples of communities 
that have retooled their economy and employed smart growth approaches in the process of 
doing so. 

EPA is requesting contractor assistance for the following activities: 

• Research and write up to 15 case studies (between two (2) and three (3) pages long 
and not publication ready), illustrating how small cities, towns and rural communities 
have reinvented their economies and integrated smart growth into their economic 
approaches. 

• Research case studies and identify six (6) to eight (8) themes that characterize 
successful economic transformation efforts in rural communities, small towns and 
small cities. 

This research will help EPA identify a methodology to help communities assess their 
economic assets while utilizing smart growth approaches, thus getting better environmental 
results and more economically competitive in the process. The results of this research and 
the case studies shall be used by EPA as background material for further investigation and 
analysis. 

V. QUALITY ASSURANCE (QA) REQUIREMENTS: 
Check []Yes if the following is required or [X] NO if the following is not required. The 
Contractor shall submit with their technical proposal a written Quality Assurance Project 
Plan for any project that is developing environmental measurements or a Quality Assurance 
Supplement to the Quality Management Plan for any project which generates 
environmental data using models. 
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VI. TASKS AND DELIVERABLE$: 
The TOPO will review all deliverables in draft form and provide revisions and/or comments 
to the contractor. The Contractor shall prepare the final deliverables incorporating the 
TO PO's comments. The Contractor shall provide the TOPO with electronic versions of all 
deliverables. Deliverables shall be submitted as Microsoft Word documents or in another 
format that can be easily edited by EPA. 

Contractor personnel shall at all times identify themselves as Contractor employees and 
shall not present themselves as EPA employees. Furthermore, they shall not represent the 
views of the U.S. Government, EPA, or its employees. In addition, the Contractor shall not 
engage in inherently governmental activities, including but not limited to actual 
determination of EPA policy and preparation of documents on EPA letterhead. 

Task 1: Kick-off Call and progress updates calls with EPA (II A. Research and Policy 
Analysis, Page 1-9) 

The Contractor shall participate in a kick-off call within 14 calendar days of the award of this 
contract. The purpose of the kick-off call (approximately one hour in length) will be to clarify 
and discuss project objectives, identify first five (5) case studies to draft and establish a 
schedule for regular conference calls between the Contractor and EPA. 

The Contractor shall use the remaining conference calls to provide regular updates to EPA 
on project progress and allow for EPA to provide feedback on the case studies and themes. 
These regular calls shall be approximately one hour. During the kick-off call, EPA will discuss 
the schedule for these calls and issue a technical directive scheduling the calls. Following 
the kick-off call, EPA shall issue technical direction clarifying the agreed upon schedule for 
communication and regular project updates, and the list of the first five case studies that 
the contractor shall draft. 

Task 2: Research and Write Case Studies (II A. Research and Policy Analysis, Page 1-9) 

The Contractor shall research and write between 10 and 15 case studies. EPA will select the 
case studies. Case studies shall be approximately two (2) to three (3) pages in length, and 
demonstrate how each community has become "unstuck" economically. Each case study 
shall describe what caused initial economic downturn, the process by which the community 
was able to recover, and discuss to how the community was able to utilize smart growth 
approaches into their economic turnaround. EPA will identify case studies primarily from 
those included in Attachment A: List of Potential Case Studies. However EPA may select case 
studies not from this list. 
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Wherever possible, each case study shall also include: 1) data such as employment numbers 
or public/private investment leveraged; 2) 1-2 photos of the community; 3) contact 
information and citations for each case study. EPA will provide the contractor with a 
template for the design and layout of the case studies. A sample case study is included as an 
attachment to this RFO. This case study follows the preferred design and format for case 
studies. The Contractor shall follow this design template as they draft case studies. 

The Contractor shall provide initial drafts of five (5) case studies within 18 calendar days of 
the kick-off call. EPA will provide comments on these five (5) case studies with 14 days of 
their receipt. The contractor shall deliver revised versions to EPA within 10 calendar days of 
receiving EPA comments. 

EPA will issue technical direction identifying the number of remaining case studies that the 
Contractor shall draft. The contractor shall be directed to complete between 5 and 10 
additional case studies. These remaining case studies shall be similar to the first five case 
studies developed under this task in length (two (2) to three (3) pagesL format, and subject 
matter. The remaining case studies shall also demonstrate how small communities, towns, 
and rural communities have successfully retooled their economy and utilized smart growth 
approaches as part of that effort. The technical direction will also identify case study 
locations. Case studies shall focus on examples from the United States. The contractor shall 
deliver drafts of the remaining case studies within 30 calendar days of the relevant technical 
direction. 

EPA will provide comments on the remaining case studies with 14 days of their receipt. The 
contractor shall revise the case studies and deliver revised versions to EPA within 10 
calendar days of receiving EPA comments. 

All case studies shall be delivered in MS Word or another format that is agreed upon by EPA 
and the Contractor. 

Task 3: Identify Key Themes Based on Case Studies (II A. Research and Policy Analysis, 
Page 1-9) 

Based on the 10 to 15 case studies drafted in Task 2 and 15 additional case studies to be 
provided by EPA, the contractor shall review case studies and identify six (6) to eight (8) 
common themes that emerge from the case studies and that demonstrate the approaches 
and methods that small cities, towns, and rural communities are using to reinvent 
themselves economically. Examples of themes include: public-private partnerships, 
involvement in emerging regional economies, philanthropic leadership. EPA will issue 
technical direction identifying the 15 additional case studies. Copies of the case studies will 
be delivered as part of the technical direction. EPA will issue technical direction within five 
(5) calendar days of receiving the revised case studies developed in Task 2. 
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The Contractor shall deliver the results of their research in a five (5) to eight (8) page memo. 

A first draft of the memo shall be delivered by the Contractor to EPA within 10 calendar 

days of submitting the final case studies (Task 2). EPA will provide comments on the memo 

within seven (7) calendar days. The contractor shall submit a revised memo within seven (7) 

calendar days of receiving EPA comments. 

SCHEDULE FOR DELIVERABLE$: 

The contractor shall provide the following specific deliverables to the EPA TOPO: 

DELIVERABLE FORM & SCHEDULE 
QUANTITIY 

Task 1 Participation in 1 call (estimated 1 • Within 14 days of the contract 
Kick-off Call hour) award 

Tasks 1, 2, Participation in 2-4 calls (1 hr. • TBD, schedule determined during 
3 Regular Calls each) kick-off call 

Task 2: Case Studies Between 10 and • Contractor shall deliver 5 case 
15 case studies, studies within 18 calendar days of 
each case study 2- the kick-off call 
3 pages in length • EPA will provide comments on 
and in MS Word these initial 5 case studies within 14 

calendar days 

• Contractor shall deliver revised 
versions within 10 calendar days of 
receiving EPA comments. 

• Contractor shall deliver drafts of 
remaining case studies (no more than 
10) within 30 calendar days of EPA 
technical direction. 

• EPA will provide comments on the 
remaining case studies with 14 days 
of their receipt. 

Contractor shall deliver revised 

versions to EPA within 10 calendar 

days of receiving EPA comments. 

Task 3: Key Themes 1 memo, 5-8 • First draft of memo within 10 
Memo pages, MS Word calendar days of delivering final 

case studies 

• EPA will provide comments on the 
draft memo within 7 calendar days of 
their receipt. 

• Revised memo, within 7 calendar 
days of receipt of EPA comments on 
initial draft. 
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Attachment A: List of Potential Case Studies 

Allegan, Ml 

Ames, lA 

Belfast, ME 

Beloit, WI 

Bemidji, MN 

Benton Harbor, Ml 

Brookings, SD 

Burlington/Shelburne/Essex, VT 

Craftsbury, VT 

Dubuque, lA 

El Dorado, AR 

Emporia, KS 

Fort Collins, CO 

Gladewater, TX 

Grand Traverse area, Ml 

Grayson County, VA 

Greenville, SC 

Greenwood, MS 

Howard, SD 

Independence County, AR 

Jefferson City, MO 

Lancaster County, PA 

Laughlin, NV/Bullhead City, AZ 

Ludlow, MA 

Moscow, ID 

Mount Morris, NY 

Olympia, WA 

Owensboro, KY 

Pelahatchie, MS 

Ranson, WV 

Salem, OR 

Silver City, NM 

Springfield, IL 

St. Johnsbury, VT 

Swainsboro, GA 

Toole County, MT 

Unity, ME 

Valley County, NE 

Victor/Driggs, ID 

Waverly, lA 
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Attachment B: Sample Case Study 

Rural Competitive Advantage Case Study: 
El Dorado, Arkansas 

El Dorado is located in south-central Arkansas, near the Louisiana border. This rural region's 
economy has depended on the petroleum and gas industry since 1921, when the discovery of oil 
propelled explosive growth in El Dorado. The original boom was short-lived, but significant oil reserves 
were again located and drilling and refining are still important for the region today. One of the largest oil 
companies in Arkansas has not only kept their headquarters in this small town but also invested directly 
in its public schools. Civic leaders placed a successful sales tax referendum on the ballot and have used 
the proceeds to build new projects in El Dorado's downtown. At the same time, many of the historic 
buildings dating to the town's original oil boom days have been renovated and restored. Combined with 
engaged leaders and supportive residents, these factors position El Dorado to remain vibrant and 
prosperous for the long term. 

Downtown ElDorado's Rebirth 
In the early 1990s, El Dorado's downtown was suffering. Although Murphy Oil-the largest 

employer in town-operated from a downtown headquarters, little other activity existed. Almost two
thirds of the buildings were vacant and even occupied historic structures suffering from deferred 
maintenance. At the same time, the town's population was decreasing and enrollment in public schools 
was declining even faster. A number of developers and business owners stepped up to restore buildings 
over 70 years old, opening shops and offices throughout a 20-block area. By 2009, the downtown 
vacancy rate was nearly zero. Coupled with this activity are civic institutions located downtown. One of 
the local community college's two campuses, known as SouthArk, has long been downtown, and a $9 
million Health Sciences Center was added recently. Also, a multi-purpose 12,000 square-foot 
conference center was built next door to SouthArk in 2011, and can accommodate up to 2,500 people 
for events. All of these add vibrancy and help ensure downtown retailers and restaurants can rely on a 
steady stream of customers. With these successes realized, the Chamber of Commerce is encouraging 
local developers to further enhance the mix of uses by converting buildings to loft apartments and 
constructing other residences. 

City leaders knew a reinvention of El Dorado would require significant funds from the public 
sector, and placed a one-cent sales tax increase on a referendum ballot in 2007. Voters overwhelmingly 
passed the measure, and to date it has produced $43 million for marketing, branding and new 
construction, including the El Dorado Conference Center and SouthArk Health Sciences Center. The 
successful vote was another signal of community support for revitalization, already expressed by the 
owners and customers of local businesses. 
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On the left: Businesses line East Cedar Street in downtown ElDorado. On the right: A statue in Oil Heritage Park. 

Photos courtesy of Flickr user Lincoln Adams. 

Looking Forward: El Dorado Promise and Interstate 69 
Although the town's population continued to decrease slowly in the last decade according to the 

U.S. Census, a recent program has helped prevent further decline. In 2007 Murphy Oil took the 
unprecedented step of providing a $20 million commitment to high school students for scholarships 
under the El Dorado Promise program. For students that spend at least four years in El Dorado Public 
Schools and receive a high school diploma, the program provides the equivalent of four years of tuition 
at Arkansas public universities, though students may use the award at any college nationwide, public or 
private. Murphy employees and other El Dorado families alike have jumped at the chance to earn 
scholarship funds for their children and begun to improve local schools in the process. In 2011, the high 
school dropout rate fell from 8% to 1%, while 90% of El Dorado High School 2011 graduates enrolled in 
college. As of 2012, 997 total students had received funds from El Dorado Promise in its first five years. 
El Dorado Promise could pave the way for a population rebound as scholarships continue to be issued. 

The future Interstate 69 is planned to cross southern Arkansas and would connect the area 
more directly to Shreveport, Louisiana and Memphis, Tennessee, both important hubs for oil and gas in 
the region. The Federal Highway Administration approved a corridor route just north and west of El 
Dorado in 2004 and the Arkansas State Highway and Transportation Department is poised to begin land 
acquisition for the project. However, limited funding and the dubious benefits of an all-new interstate 
highway have repeatedly delayed the project, and even many of its advocates wonder if it will ever be 
built. In the meantime, El Dorado's leaders have expressed their hopes that 1-69 would yield benefits like 
additional visitors, and plan to minimize negative impacts such as sprawling development and traffic 
congestion wherever possible. 

El Dorado's reinvention has resulted in several honors, including the National Trust for Historic 
Preservation's 2009 Great American Main Street Award, and distinctions from Arkansas Business 
Magazine for Best Quality of Life and Best Main Street Preservation in the state. A unique mix of 
factors-including industry investment in schools, a walkable and lively downtown, and a sales tax levy 
that directly funds important civic institutions-has yielded this recognition and positioned El Dorado for 
success. Uncertainties remain, including whether 1-69 will be built and if it will detract from the town's 
recent revitalization, but El Dorado's nearly two decades of investing and promoting its downtown are 
hopeful signs. 
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ttn: NA 

9191 s JAMAICA STREET 

Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 

(x) 9A. AMENDMENT OF SOLICITATION NO. 

-

9B. DATED (SEE ITEM 11) 

E nglewood CO 80112 
10A. MODIFICATION OF CONTRACT/ORDER NO. 

X EP-W-11-011 
0018 
10B. DATED (SEE ITEM 13) 

CODE l(b)(4) I 
FACILITY CODE 07/25/2012 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

D The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Dis extended. Dis not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

X Exten s i on of t he period of pe r fo r ma nce un de r t he auth ori ty of FAR 52.2 43-2: Cha nges--Cost Re i mbur sement 

E. IMPORTANT: Contractor IRlis not. D is required to sign this document and return 0 copies to the issuing office. 

Competitiveness and Smart Growth in Small Communities, Towns, and 

Rural Communities 

TOPO: ADHIR KACKAR Max Expire Date: 02/15/2013 

This modification changes the Task Order period of performance from 1/18/2013 to 2/15/2013 

at no additional cost to the Government. 

LIST OF CHANGES: 

Reason for Modification Other Administrative Action 
Period Of Performance End Date changed from 18-JAN-13 to 15-FEB-13 

Continued 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

15B. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540-01-152-8070 
Previous edition unusable 

15C. DATE SIGNED 

Christine Edwards 

16B. UNITED STATES OF AMERICA 

(Signature of Contracting Officer) 

16C. DATE SIGNED 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-W- 11 _011100181002 

NAME OF OFFEROR OR CONTRACTOR 

CH2M HILL INC. 

ITEM NO. 

(A) 
SUPPLIES/SERVICES 

(B) 

Contracting Officer changed 
from Jody Gosnell 

to Christine Edwards 

Maximum Potential Expiration Date changed to : 
02/15/2013 

CHANGES FOR LINE ITEM NUMBER: 1 
End Date changed from 30-SEP-12 to 15-FEB-13 

Delivery Location Code: HPOD 
HPOD 
US Environmental Protection Agency 
Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 USA 

FOB: Destination 
Period of Performance: 07/25/2012 to 02/15/2013 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

NSN 7540-01-152-8067 OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 

2 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 

003 See Block 16C 
6.1SSUED BY CODE HPOD 

HPOD 
us Environmental Protection Agency 
Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No .. street. county. State and ZIP Code) 

c 
A 

H2M HILL INC. 
ttn: NA 

9191 s JAMAICA STREET 

11. CONTRACT ID CODE I PAGE OF PAGES 

1 I 2 
4. REQUISITION/PURCHASE REO. NO. 15. PROJECT NO. (If applicable) 

7. ADMINISTERED BY (If other than item 6) CODE I 

(x) 9A. AMENDMENT OF SOLICITATION NO. 
-'--'-

9B. DATED (SEE ITEM 11) 

E nglewood CO 80112 
10A. MODIFICATION OF CONTRACT/ORDER NO. 

X EP-W-11-011 
0018 
10B. DATED (SEE ITEM 13) 

CODE l(b)(4) I 
FACILITY CODE 07/25/2012 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

D The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Dis extended. Dis not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
Net Decrease: -$362.66 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

X Deobligation of excess funds under the authority of FAR 43.103(a). 

E. IMPORTANT: Contractor [j(J is not. Dis required to sign this document and return 0 copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: I {b){ 4) I 
TO 0018: Linking Economic Competitiveness and Smart Growth in Small Communities, Towns, and 

Rural Communities 

TOPO: ADHIR KACKAR Max Expire Date: 02/15/2013 

The purpose of this modification is to deobligate excess funds in the amount of $362.66 

from DCN W21072. The cost fee breakdown is as seen below: 

cost: l(b)(4) 
Fee : I (b)( 4) 
Total Cost/Fee: 

Continued ... 

$ 31,747.02 

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

15B. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540-01-152-8070 
Previous edition unusable 

15C. DATE SIGNED 

Kathryn Barton 

16B. UNITED STATES OF AMERICA 

(Signature of Contracting Officer) 

16C. DATE SIGNED 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-W- 11 _011100181003 

NAME OF OFFEROR OR CONTRACTOR 

CH2M HILL INC. 

ITEM NO. SUPPLIES/SERVICES 

(A) (B) 

LIST OF CHANGES: 
Reason for Modification : Funding Only Action 
Obligated Amount for this Modification: -$362.66 
New Total Obligated Amount for this Award: 
$31,747.02 
Incremental Funded Amount changed: from 
$32,109.68 to $31,747.02 

CHANGES FOR LINE ITEM NUMBER: 1 
Obligated Amount for this modification: -$362.66 
Incremental Funded Amount changed from $32,109.68 
to $31,747.02 

CHANGES FOR ACCOUNTING CODE: 
12-13-B-11W-301MA4-2505---1211W21072-001 
Amount changed from $24,859.12 to $24,496.46 
FOB: Destination 
Period of Performance: 07/25/2012 to 02/15/2013 

NSN 7540-01-152-8067 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 
AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 

2 


